(*e*) That he shall pay for all the timber measured as per clause (*d*) before removal from the forest or the depot fixed by the District Forest Officer.

(*f*) That all removals shall be effected under passports issued by the Forest Officer in charge of the Forest and on presentation of the Treasury receipt for the value of the timber he intends to remove.

(*g*) That the timber paid for but not removed within six months of the termination of the contract shall lapse to Government.

(*h*) That he agrees that such timber as may not be paid for before the 15th May 1913 shall lapse to Government.

(*i*) That he agrees to abide by the rules of the Forest Department, as regards kindling of fires and hold himself responsible for any forest offences committed by his agents, employees and workmen.

(*j*) That he agrees to the cancellation of the contract and the forfeiture of his deposit for breach of any of the terms of the contract.

(*k*) That he agrees to coppice all teak trees other than those marked as standards.

(*l*) That he agrees to coppice all trees cut for fuel.

M. G. RAMA RAO,
District Forest Officer.

HASSAN DISTRICT.

Abstract Notification.

The public are hereby informed that it is proposed to hold a cattle show in the compound adjoining the District Police Office at Hassan, on Monday and Tuesday the 5th and 6th January 1914.

For further particulars *vide* notification dated 29th October 1913, published on page 1557, Part II of the *Mysore Gazette*, dated 6th November 1913.

P. R. W. WETHERALL,
Deputy Commissioner and President, District Board.

KOLAR DIVISION.

Dated 31st October 1913.

It is hereby notified that the second class travellers' bungalow at Kolar is closed for the public from 1st to 25th November 1913 as the bungalow is under repairs.

V. AIYASWAMI IYER,
Executive Engineer.

TUMKUR DIVISION.

Dated 1st November 1913.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Tumkur Division, up to 10th December 1913, for constructing a new tank at Nidasale, Kunigal Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1916.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Tumkur, between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. (3,000) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a new tank at Nidasale, Kunigal Taluk," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Items of work	Per	Quantity
Bund—		
Earthwork to bund	C.yd.	2,28,189
Sand removal from the bed of river	„	15,985
Top soil removed from the seat of bund	„	13,086
New stone work	„	15,133
Gravel backing	„	5,559
Jelly drains for driving extra water in bund	„	245
Grade stones	No.	28
B. M. stones	„	2
Register number stone	„	1
Gauge stone	„	1
Baling water	L. S.	
Turfing	Sq.yd.	19,387
Sluices—		
Concrete in surki mortar	C.ft.	1,962
Brick in surki mortar	„	15,950
Archwork in surki mortar	„	112
Plastering with surki mortar	Sq.	20·84
Slab stone, 6″ thick	S.ft.	734
Do 3″ thick	„	229
Flooring (Rubble stone)	C.yd.	21
Plug rod and shutters, etc., complete	L. S.	
Waste weir—		
Rock cutting and blastering	R.ft.	313
Cutting grips	„	252
Brick in mortar	C.ft.	8,879
Slab stones, 6″ nicely dressed	S.ft.	1,098
Plastering	Sq.	25·00
Left channel—		
Earthwork excavation	C.yd.	5,934
Forming embankments, wherever necessary	L. S.	
Mile stones	No.	5
Half furlong stones	„	61
Bed grade stones at 16 per mile	„	65
Madaboys concrete pipe sluice	„	10
Relieving weirs	„	11
Aqueduct or syphon to cross the weir of the proposed tank	L. S.	1,500
Aqueduct of 4 vents 6 × 4½ to cross a jungle stream at mile ⅞ left channel—		
Earthwork for foundation and forming approaches	L. S.	
Brick in mortar	C.ft.	1,273
Concrete work	„	64
Slabs, 6″ thick	S.ft.	523
Plastering with chunam	Sq.	9·09
Rough stone work for revetment	C.yd.	108
Aqueduct of 1 vent 6 × 6 of the same design at mile ⅝ left channel—		
Earthwork for foundation and forming approaches	L. S.	
Brick in mortar	C.ft.	722
Concrete work	„	42
Slabs, 6″ thick	S.ft.	392
Plastering with chunam	Sq.	3·97
Rough stone work	C.yd.	36
Slabbed drain in 2/4 to cross road—		
Burnt stone dry in mortar	C.ft.	339
Slabs, 6″ thick	S.ft.	349
Brick in mortar	C.ft.	85
Excavating foundations	L. S.	
Right channel—		
Earthwork excavation	C.yd.	7,798
Making embankment wherever necessary	L. S.	
Mile stone including zero stones	No.	6
Furlong stones	„	76
Bed grade stones	„	81
Relieving weirs	„	15
Concrete pipes for madaboys	„	10

Items of work	*Per*	*Quantity*
Lifting dam across Kodihalla—		
Earthwork excavation	L. S.	
Brick in surki mortar	C. ft.	3,454
Slabs, 6" thick	S. ft.	660
Plastering with chunam	Sq.	15·10
Rough stone work	C. yd.	116
Cutting and fixing wooden pins	L. S.	
Aqueduct of 2 vents in 3/5 across jungle stream—		
Earthwork excavation	L. S.	
Brick in mortar	C. ft.	687
Slabs, 6" thick	S. ft.	364
Do 3" thick	"	133
Concrete	C. ft.	65
Plastering with chunam	Sq.	7·30
Slabbed drain to cross roadway as per details under left channel ...		

C. KRISHNA IYENGAR,
Executive Engineer.

VACCINE INSTITUTE.

Notification dated 15th November 1913.

Notice is hereby given that sealed tenders will be received up to 16th December 1913 by the "Officer in charge, Vaccine Institute" at the Mysore Government Vaccine Institute, for the supply of calves to the Institute from the 1st January 1914 to 31st December 1914, both days inclusive.

2. No tender will be received after the date above mentioned.

3. Tenders to be superscribed "Tender for the supply of calves for the Mysore Government Vaccine Institute, Bangalore City."

4. No tender will be received unless accompanied by a deposit of Rs. 100 in cash or currency notes.

5. Tenders will be opened by the Officer in charge, Vaccine Institute, on the 16th December 1913, at 8 A.M., in the presence of such tenderers as may choose to attend on that date.

6. The Officer in charge, Vaccine Institute, reserves to himself the right of rejecting any tender without assigning any reason for so doing.

7. The deposit of the successful competitor will be retained and will be forfeited to Government if he fails to execute the contract bond or to furnish the security of Rs. 200 in cash within three days from the acceptance of the contract being made known to him.

8. No advance of cash will be made to the contractor. Payment for the calves supplied will be made by the Superintendent of the Vaccine Institute in a month by the 3rd of every following month.

9. Tenders must specify the rate at which each calf will be supplied.

10. The probable number of calves required will be about 60 a month.

11. Calves should be supplied in such numbers as the Superintendent of the Vaccine Institute may desire within a week from the date of order. Those rejected by the Superintendent on any account should be replaced by good and healthy calves within a week from the date of such rejection.

12. The contract must not be sublet.

13. A fine not exceeding Rs. 20 will be levied at the discretion of the Officer in charge, Vaccine Institute, for every infringement of the stipulation of the contract and if the stipulation of the contract be frequently violated, the contract will be annulled and the security confiscated to Government.